
Corrigendum dated 06/09/10 
 

Following changes have been made in Tender No.: AO/4-3-10(1/3.6m Telescope 
Enclosure) For Manufacture, Supply, Erection and Commissioning of 
Telescope Enclosure Structure and Equipments Floated on 30th July 2010 

 

1. Section –I 
 

Clause 4.2  - Annual Turnover of the Organization should be more than 5 

Crores for last 3Yrs. 
 

2. Section-II 
 

Clause – 1.3.3- Annual Turnover of the Organization should be more than 5 

Crores for last 3 yrs. 
 

Clause- 3.4.5,   i) Ex-works Contract value of Structural steel work 
items of Telescope Enclosure as appear in Annexure “B”, “C” and “D” of Part 
– II shall be firm till completion of contract. 

  

 Clause-4.1 -   xiii) Attachment 14 is removed 

 

Clause-5.5.3 Cost compensation technical (R) / commercial (T) is removed 

 

 

3. Section-V 
 

Clause-3.2- All prices as indicated in the Price Schedule shall remain firm 

till completion of works.  
 
Clause-8.3-  Terms of payment are modified as follows. 

i) 5% of the Contract Price will be paid as initial interest free advance 

against bank guarantee 
ii) 10% of contract price will be paid on submission of following 

documents. 
iii) 20% of the Contract price along with 100% of the applicable taxes and 

duties and proportional amount of freight and insurance will be paid 
after receipt of Dome supporting structure and extension structure 
material at site.   

iv) 10% of Contract price will be paid on completion of erection of dome 
supporting structure and extension structure. 

v) 5% of contract price will be paid after successful assembly and load 
test of dome structure at contractor works.  

vi) 20% of contract price will be paid after Delivery of bought out items at 

site.  

vii) 15% of Contract price will be paid on completion of erection of dome 
structure.  



viii) Last 15% of the Contract price shall be against successful completion 
of  commissioning, conducting successful Performance Guarantee 
Test. 

 

 
 
 

Removed erection contract Clause 8.4 and payment schedule and merged 
with clause 8.3 

 

Clause-11 -   Removed Contract Price adjustment and price escalation 

clause. 

 

Added  Incentive Clause- In case contractor completes the work 

ahead scheduled completion time (i.e before 60 weeks), a bonus of 
1% of the contract value per month computed on per day basis, shall 
be payable to the contractor, subject to maximum limit of 5% of 
contract value. The amount of bonus, if payable, shall be paid along 
with final bill after completion of work. 

 
 Clause-12- Completion period of project is 60 Weeks. 
 
 

4. Section- X 
 

Completion Schedule of 60 Weeks for the project and removed time period 
given for different stage of work. 

 
 
Modified whole Tender document as per above and is uploaded 
on the ARIES website. 

      
 

Note:The above mentioned revisions in the tender are broadly 
indicative of the changes being made in the original tender and the 
revised tender should be read accordingly. 

 

 
 
  
 
 

         (Director ) 

 

 

 

 

     


