* Extension date of opening

The following amendment is notified in the above EOI issued by this office for Supply of optical
tube assembly with integrated large format imager for the existing English equatorial telescope mount

e Tender No. AO/EO1/2022-2023/01/3014 Dated: 10-02-2023.

at ARIES, Nainital.
Critical Date Sheet
| Description For
Published Date 27.02.2023 at 10:00 AM

Reacﬁs

28.03.2023 at 10:00 AM

| EOI Document-Download 27.02.2023 at 15:00 AM

29.03.2023 at 15:00 AM

28.02.2023 at 15:00 AM

29.03.2023 at 15:00 AM

larification Start Date

21.03.2023 at 15:00 AM

12.04.2023 at 15:00 AM

120.03.2023 at 16:00 AM

01.04.2023 at 16:00 AM

29.03.2023 at 15:00 AM

12.04.2023 at 15:00 AM

14.04.2023 at 15:00 AM

130.03.2023 at 15:00 AM

of the above EOI will remain unchanged.
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